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Elevator

Elevator Vestibule
(Rouse Building)

Second Floor
Demolition Plan

A2.3

Remove portion of wall
above former stage
level between existing
wall segments above
in upper ceiling area.
Verify with Owner's
Representative
before removing.

Remove all ceilings
and ceiling
framing throughout.

Remove flooring throughout this area. Salvage
for reuse for window, door and trim replication.
Use random width plank dimensions for pattern
for new wood flooring.

Remove existing walls,
doors, floor finishes
and suspended ceilings.
See shoring notes and
structural drawings.

Remove and replace
flooring as needed to
install new plumbing
systems.

Remove existing roof top
equipment, flues, conduits,
chimneys and wires. Remove
roof as a part of Add Alternate
No. 2.

Remove modern 
addition including
roofing and flashing

Shore front wall, remove existing windows for restoration of premesis and deconstruct masonry wall as shown.

Remove walls, doors, 
frames as noted.  Salvage 
select wood for window 
and door restoration and 
framing. 

Bid Phase Revisions 03/04/151

1 Flashing between front addition
and original building has tested positive
for asbestos.  Contact Owner's Reresentative
2 weeks in advance of scheduled removal
to allow the City's abatement contractor to
remove ACM.


